

**ADDENDUM NO. 1**

To the Contract Documents for  
Construction of Snow Removal Equipment Storage Building  
at  
Penn Yan – Yates County Airport  
Yates County, New York



---

Shawn Bray, P.E.  
License No. 071383

The following constitutes Addendum No. 1

Pages  
Add 1-1 to Add 1-4

Date  
July 26, 2010

Prepared By:

PASSERO ASSOCIATES  
100 Liberty Pole Way  
Rochester, New York 14604

## ADDENDUM NO. 1

July 26, 2010

Your attention is directed to the following interpretation of changes in the Contract Documents for the Construction of Snow Removal Equipment Storage Building.

This Addendum is part of the Contract Documents in accordance with the provisions included in Section GP-20 and acknowledged on BID-9.

### In the Contract Specifications:

#### **Section 07 21 00:**

**Paragraph 1.4 A.** REVISE the Insulation R-Value for the installed roof system from "28" to "32".

**Paragraph 1.4 B.** REVISE the Insulation R-Value for the installed roof system from "21" to "25".

**Section 23 05 13:** DELETE current specification page 2 and REPLACE with the attached Page ADD 1-4.

### In the Contract Drawings:

**Drawing No. A-300:** REVISE the wall insulation label on the Building Section from "R-16" to "R-25".

**Drawing No. A-301:** REVISE the wall insulation label on Section 2 from "R-19" to "R-25".

**Drawing No. A-301:** REVISE the window height label on Section 4 from "4'-5/1/2" to "4'-0".

**END OF ADDENDUM**

To Acknowledge Receipt of this Addendum No. 1, Please Sign

---

**Please Print Name/Firm**

---

**Signature**

and **Return** Via Fax to:  
Allison Russell, Airport Engineer  
Passero Associates  
**FAX (585) 760-8539**  
**PHONE (585) 325-1000**

Contract Documents for  
Construction of Snow Removal Equipment Storage Building  
at  
Penn Yan – Yates County Airport  
Yates County, New York

